
Interior Demolition  GMP #02

Building Concrete  GMP #02

Masonry  GMP #02

Structural Steel  GMP #02

Rough Carpentry $8,500

Architectural Wood Casework  GMP #02

Thermal Insulation  GMP #02

EIFS  GMP #02

Roofing / GSM  GMP #02

Metal Wall Panels/Air Barrier  GMP #02

Joint Sealants  GMP #02

Doors, Frames and Hardware  GMP #02

Coiling Doors and Grilles  GMP #02

Aluminum Storefront / Doors / Glass  GMP #02

Metal Stud / Gypsum Board Assemblies  GMP #02

Tiling  GMP #02

Acoustical Ceilings  GMP #02

Flooring  GMP #02

Painting  GMP #02

Visual Display Units  GMP #02

Signage  GMP #02

Wall and Door Protection  GMP #02

Toilet, Bath, and Laundry Accessories  GMP #02

Lockers  GMP #02

Athletic Equipment  GMP #02

Window Treatments  GMP #02

Entry Feature Allowance  GMP #02

Fire Suppression  GMP #02

Plumbing  GMP #02

HVAC $311,200

Electrical  Fire Alarm / Spec Sys Rough-in  GMP #02

Soil Treatment  GMP #02

Survey / Layout $500

Site Demolition $1,028

Grading $41,005

Asphalt and Stabilized DG Paving  GMP #02

Site Concrete  GMP #02

Fences and Gates $31,729

Landscaping/Irrigation $67,044

Site Wet Utilities  GMP #02

Site Electrical  GMP #02

Direct Cost $461,006

General Conditions $75,000

Subtotal Direct Cost $536,006

Construction Contingency 3.000% $16,080

Estimating Contingency 3.000% $16,080

General Liability Insurance 0.864% $139,779

Builders Risk Insurance 0.150% $24,267

Performance & Payment Bond 0.627% $101,436

Contractor Fee 5.000% $46,526

Sales Tax 5.720% $50,346

Total Construction Cost $930,520

GMP #01 - Mobilization 
- Softball Field

Description

Agua Fria Unified School District

Millennium HS Gymnasium

GMP #01 - Make Ready Package

December 9, 2020

Building Summary Breakdown
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Agua Fria Union High School District 
Millennium High School 

Goodyear, Arizona 
 

 
 Gymnasium Facility & Renovations – GMP #01 Deliverable  

 
Clarifications/Qualifications 

 
December 9, 2020 

 
 
 

Owner:    Agua Fria Union High School District 
1481 N. Eliseo Felix Jr. Way 
Avondale, AZ 85323 
 

 
 
Architect:      BWS Architects 
    341 E. Camelback Rd., #100 
    Phoenix, AZ 85012 

 
 

General Contractor:   McCarthy Building Companies 
6225 N. 24th Street, Suite 200 
Phoenix, Arizona 85016 
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PROPOSAL QUALIFICATIONS 
 
General 

1. Includes McCarthy’s general liability and builders risk insurances. 

2. Includes McCarthy’s performance & payment bonds. 

3. Includes a 2yr warranty. 

4. Pricing includes a 3% Design Contingency and a 3% Construction Contingency. 

5. Excludes all FF&E items which are assumed to be office furniture, Team Room 

desks/tables/chairs/smart boards/TVs, Office desks/tables/chairs, Concession area appliances or 

stainless steel cabinets/table tops, scorer’s tables, wrestling mats or practice mat flooring, team 

benches, laundry equipment, uniform storage systems, athletic equipment storage systems, any 

athletic equipment or training equipment not specifically noted below as included. 

6. Excludes plan review and building permit fees.  

7. Excludes water and sewer development fees. 

8. Excludes fees for Power Company service, equipment, and connections. 

9. Excludes Health Department fees and inspections. 

10. Excludes third party special inspection and testing fees. 

11. The parties acknowledge the ongoing risk and uncertainty regarding unusual and severe material 

shortages, price increases, delays and other impacts caused by tariffs, trade wars, natural 

disasters, state or national emergencies, pandemics (including COVID-19) and actions of 

government or authorities having jurisdiction in connection with such events. The parties 

acknowledge it is not possible to accurately price such risks prior to the effective date of the 

Contract. Accordingly, in the event Contractor’s costs for labor, materials or equipment increase 

over the Contractor’s estimated costs or Contractor is delayed in the performance of the Work as 

a result of any such cause(s) beyond the control of Contractor, Contractor shall have the right to 

an equitable adjustment of the [Contract Price] and/or [Contract Time], as appropriate.” 

12. The Estimate reflects current market conditions and excludes any future escalation. 

13. McCarthy has assumed that no staff or students will be onsite throughout the summer. Buildings 

for access must comply with McCarthy phasing plan. 

14. McCarthy reserves the right to self-perform any scope of work necessary to maintain the project 

schedule, safety and quality expectations as set forth by AFUHSD. 

15. Excludes insurance for existing facilities (assumes this is currently carried by the Owner and is 

not required by McCarthy). 

16. Excludes demolition of existing barn/structures and new practice fields in NW Corner (see Trend 

Log). 

17. Excludes parking lot to north of new Gym (see Trend Log). 
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Allowances 

18. $311,200 included for early purchase of Mechanical Equipment.  

 

GMP #01 – MAKE READY / EQUIPMENT / RELOCATION OF SOFTBALL FIELDS  

 

HVAC & Controls 
19. Allowance includes cost to pre-purchase four 30ton air handling units for gymnasium building. Any 

unused funds remaining after purchase of equipment will be re-allocated for inclusion in GMP #02. 

 

Earthwork and Paving 

20. Assumes site will balance, no import or export of material. 

21. Removal of existing concrete walk and curb near east parking lot for temporary access road for 

construction.  

22. Placement of ABC for temporary construction access road on north.  

23. Grading of new softball field in northeast corner of site.  

24. Excludes crack repair or seal coat of any existing asphalt paved areas. 

25. Excludes haul off existing turf (to be buried beneath practice field during grading. 

26. Excludes any re-striping of existing.  

27. Excludes Rock Excavation or Hard dig, if cannot be ripped by 140 H Blade or equivalent. 

 

Fences and Gates 

28. Relocated existing softball field backstop, fencing, benches, and dugouts to new location. Layout 

to be same. New material to be provided where existing cannot be relocated.  

29. New canvas covering over dugouts.  

 

Landscape and Irrigation 

30. Irrigation system for new softball field. Assumes existing irrigation line is sized to provide adequate 

water supply for new irrigation area.   

31. Includes seed at new softball field and new infield soil mixture.  

32. Excludes modifying or upsizing existing irrigation controllers. 
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